



BILL DODD, CHAIR
Napa County and Cities

SCOTT HAGGERTY, VICE CHAIR
Alameda County

TOM AMMIANO
City and County of San Francisco

TOM AZUMBRADO
U.S. Department of Housing
and Urban Development

TOM BATES
Cities of Alameda County

BOB BLANCHARD
Sonoma County and Cities

DEAN J. CHU
Cities of Santa Clara County

DAVE CORTESE
Association of Bay Area Governments

DORENE M. GIACOPINI
U.S. Department of Transportation

FEDERAL D. GLOVER
Contra Costa County

ANNE W. HALSTED
San Francisco Bay Conservation
and Development Commission

STEVE KINSEY
Marin County and Cities

SUE LEMPERT
Cities of San Mateo County

JON RUBIN
San Francisco Mayor's Appointee

BIJAN SARTIPI
State Business, Transportation
and Housing Agency

JAMES P. SPERING
Solano County and Cities

ADRIENNE J. TISSIER
San Mateo County

AMY WORTH
Cities of Contra Costa County

KEN YEAGER
Santa Clara County

STEVE HEMINGER
Executive Director

ANDREW B. FREMIER
Deputy Executive Director

March 18, 2010

**Addendum No. 1 to
Invitation for Bid for
TOLL PLAZAS IMPROVEMENTS
CHANGEABLE MESSAGE SIGN (CMS) INSTALLATION PROJECT
Dated March 15, 2010**

Dear Contractor:

This letter is Addendum No. 1 to the Invitation for Bid for Construction of the TOLL PLAZAS IMPROVEMENTS - CHANGEABLE MESSAGE SIGN (CMS) INSTALLATION PROJECT, dated March 15, 2010. Where text is revised, deleted text is shown in strike-through format; added text is italicized. The following changes are official changes to the IFB/Special Provisions Contract Documents. Bidders must acknowledge receipt of this Addendum No.1 on BID FORM #1 on page 33 of the IFB which is to be submitted by Bidder with their bid.

The IFB is revised as follows:

<u>Addendum Item</u>	<u>Reference</u>	<u>Change(s)</u>
1.	Letter of Invitation , page 3 <u>Pre-Bid Conference</u>	A pre-bid conference will be held on <i>Wednesday</i> March 22 24, 2010 at 10 am PST at BATA offices (Joseph P Bort Metro Center, 101 Eighth St, Oakland CA, 94607, Third Floor).
2.	Letter of Invitation , page 4, Bidder Selection Table	<i>Wednesday March 22 24, 2010, 10 am.</i> Pre-Bid Conference
3.	Liquidated Damages , page 46	<ul style="list-style-type: none">\$2,000 per day for each and every calendar day's delay in completion of all work at the Antioch Bridge after June 19 5, 2010.\$2,000 per day for each and every calendar day's delay in completion of all work at the Richmond San Rafael Bridge after June 19 5, 2010.

The remaining provisions of the IFB, dated March 15, 2010, remain unchanged. In the event of a conflict between this addendum and the previous version(s), this addendum shall take precedence.

(continued pg 2)

Bay Area Toll Authority
TOLL PLAZA IMPROVEMENTS TOLL PLAZA IMPROVEMENTS TOLL PLAZA IMPROVEMENTS
Addendum No. 1

Any questions concerning this addendum to the IFB should be directed to Stephen Baker, Project Manager, at (510) 817- 5892 or sbaker@mtc.ca.gov.

Sincerely,



Ann Flemer
Deputy Executive Director

AF: SB

J:\CONTRACT\Procurements\Engineer&Architect\BATA\CMS 2010\CMS Install Addend1.doc